



UNIVERSITY OF CALICUT
Department of Engineering

SHORT TENDER NOTICE

No. DB/TENDER/2018/13

Sealed competitive tenders in the prescribed form and superscribed by the name of work are invited from Registered Contractors (CPWD/KPWD) for the following civil works so as to reach the office of the undersigned on or before **3 PM on 28.07.2018** by **registered/speed post only**. The tenders will be opened at **3.30 PM on the same day**. If the date of opening of tender happens to be a holiday, the date of opening will be on the next working day at the same time mentioned above.

Sl. No.	Name of Work	P.A.C. (Rs.)	E.M.D. (Rs.)	Cost of Tender form (Rs.)	Time of Completion
1	Renovation works at CDC	1,74,616/-	4,400/-	500+ 12% GST	1½ Month
2	Urgent replacement of damaged sewer line of Men's Hostel New block & Old block (Retender)	1,52,762/-	3,850/-	500+ 12% GST	2 Months
3	Providing rack slab to the DTP section in the University Press	97,414/-	2,450/-	500+ 12% GST	1 Month
4	Providing grills and handrail to the Ground Floor of School of Distance Education Building	90,465/-	2,300/-	500+ 12% GST	1 Month
5	Replacing the PVC door of Director's Chamber and providing wooden stage for the class room No.4&11 at HRDC	80,841/-	2,050/-	500+ 12% GST	1 Month
6	Conversion existing in the passage as attached toilet of Ladies room in English Department	43,779/-	1,100/-	300+ 12% GST	1 Month

7	Urgent painting and replacing of damaged curtains in the Ladies room at CHMK Library	32,468/-	850/-	300+ 12% GST	1 Month
8	Providing shade to the wall at north side of EMMRC Annex (Retender)	25,001/-	650/-	300+ 12% GST	3 Weeks

The E.M.D. should be deposited in an approved bank in favour of the Executive Engineer (Civil), Calicut University and the receipt obtained for the same should be attached with the tender. Cash/Cheque will not be accepted towards the E.M.D. The Executive Engineer (Civil), Calicut University reserves the right not to accept the lowest or any tender without assigning any reason thereof. The tender schedule can be had from the office of the undersigned on all working days from **20.07.2018 to 3PM on 27.07.2018.**

Office of the Executive Engineer (Civil),
P.O. Calicut University
Dated: 19.07.2018.


EXECUTIVE ENGINEER (CIVIL)

