

## UNIVERSITY OF CALICUT Department of Engineering

## SHORT TENDER NOTICE

## No. DB/TENDER/2017/06

Sealed competitive tenders in the prescribed form and superscribed by the name of work are invited from Registered Contractors (CPWD/KPWD) for the following civil works so as to reach the office of the undersigned on or before **3 PM on 20.03.2017 by registered/speed post only**. The tenders will be opened at **3.30 PM on the same day**. If the date of opening of tender happens to be a holiday, the date of opening will be on the next working day at the same time mentioned above.

SI. No.	Name of Work	P.A.C. (Rs.)	E.M.D. (Rs.)	Cost of Ter <sub>i</sub> der form (Rs.)	Time of Completion
1	Toilet in CUBG for differently abled persons	4,49,940/-	11,250/-	900 + 5% VAT	4 Months
2	Construction of BT road up to the Mess Hall in the compound of Ladies Hostel Everest Block	2,84,851/-	7,150/-	600 + 5% VAT	2 Months
3	Providing new PVC sewer line from D4 to D8 Quarter (Retender)	1,89,469/-	4,750/-	500 + 5% VAT	45 Days
4	Providing ceiling to the Seminar Hall in the Department of Life Long Learning and Extension ( <b>Retender)</b>	1,71,004/-	4,300/-	500 + 5% VAT	1 Month
5	Installation 1 <sup>st</sup> quality roof top air ventilators with extra fan in Indoor Stadium <b>(Re-tender)</b>	1,14,660/-	2,900/-	500 + 5% VAT	1 Month
6	Providing partition works above the existing half partition and replacing damaged AC sheet partition with new particle board in the class room of the Department of Computer Science	29,193/-	750/-	300 + 5% VAT	14 Days

The E.M.D. should be deposited in an approved bank in favour of the Executive Engineer (Civil), Calicut University and the receipt obtained for the same should be attached with the tender. Cash/Cheque will not be accepted towards the E.M.D. The Executive Engineer (Civil), Calicut University reserves the right not to accept the lowest or any tender without assigning any reason thereof. The tender schedule can be had from the office of the undersigned on all working days from **14.03.2017 to 1PM on 18.03.2017**.

Office of the Executive Engineer (Civil), P.O. Calicut University Dated: 13.03.2017.

Im onthan

1

EXECUTIVE ENGINEER (CIVIL)