



UNIVERSITY OF CALICUT
Department of Engineering

SHORT TENDER NOTICE

No. DB/TENDER/2016/16

Sealed competitive tenders in the prescribed form and superscribed by the name of work are invited from Registered Contractors (CPWD/KPWD) for the following civil works so as to reach the office of the undersigned on or before **3 PM on 28.12.2016 by registered/speed post only**. The tenders will be opened at **3.30 PM on the same day**. **If the date of opening of tender happens to be a holiday, the date of opening will be on the next working day at the same time mentioned above.**

Sl. No.	Name of Work	P.A.C. (Rs.)	E.M.D. (Rs.)	Cost of Tender form (Rs.)	Time of Completion
1	Urgent repair to the road to ASC building from G6 Quarters at the Eastern side of NH	4,41,452/-	11,050/-	900 + 5% VAT	1 Month
2	Providing sheet roofing works to the C-20 Quarters	4,41,992/-	10,550/-	850 + 5% VAT	2 Months
3	Providing chain linked fencing and base in between Guest House and Water Treatment Plant	3,75,872/-	9,400/-	800 + 5% VAT	2 Months
4	Urgent reconstruction of collapsed compound wall and providing new barbed wire fencing at the right side compound of B2 Quarters	3,19,122/-	8,000/-	650 + 5% VAT	1½ Month
5	Providing partition in the Director's room and Library in the SDE new building	2,46,032/-	6,200/-	500 + 5% VAT	21 Days
6	Maintenance of G-29 Quarter	1,19,055/-	3,000/-	500 + 5% VAT	1 Month
7	Construction of a new leach pit to H28-B Quarters	52,540/-	1,350/-	500 + 5% VAT	1 Month
8	Providing new flush door and vertical blinds in the room No.203 of GA branch in the AD block (Retender)	24,129/-	650/-	300 + 5% VAT	14 Days

The E.M.D. should be deposited in an approved bank in favour of the Executive Engineer (Civil), Calicut University and the receipt obtained for the same should be attached with the tender. Cash/Cheque will not be accepted towards the E.M.D. The Executive Engineer (Civil), Calicut University reserves the right not to accept the lowest or any tender without assigning any reason thereof. The tender schedule can be had from the office of the undersigned on all working days from **21.12.2016 to 1PM on 27.12.2016**.

Office of the Executive Engineer (Civil),
P.O. Calicut University
Dated: 20.12.2016.

EXECUTIVE ENGINEER (CIVIL)